

Nr	Podstawa	Opis robót		Jm	Ilość
	Stup SI1	$(0.18 + 0.23) * 2 * 2.15 * 2$	3,526000	m2	
	Stup SI2	$(0.22 + 0.24) * 2 * 2.15 * 2$	3,956000		
	Stup SI3	$(0.22 + 0.21) * 2 * 2.15 * 2$	3,698000		
	Stup SI4	$(0.19 + 0.14) * 2 * 1.95 * 2$	2,574000		
	Stup SI5	$(0.18 + 0.16) * 2 * 4.50 * 2$	6,120000		
	Stup SI6	$(0.17 + 0.26) * 2 * 1.95 * 2$	3,354000		
	Stup SI7	$(0.15 + 0.17) * 2 * 1.90 * 2$	2,432000		
	Stup SI8	$(0.18 + 0.18) * 2 * 2.15 * 2$	3,096000		
	Stup SI9	$(0.16 + 0.26) * 2 * 1.95 * 2$	3,276000		
	Stup SI10	$(0.14 + 0.17) * 2 * 4.50 * 1$	2,790000		
	Belka B1	$0.18 * 2.35 * 1$	0,423000		
	Belka B2	$0.18 * 0.80 * 2$	0,288000		
	Belka B3	$0.18 * 0.85 * 2$	0,306000		
	Belka B4	$0.18 * 1.1 * 2$	0,396000		
	Belka B5	$0.18 * 1.05 * 1$	0,189000		
	Słupek s1	$(0.18 + 0.23) * 2 * 0.95 * 2$	1,558000		
	Słupek s2	$(0.18 + 0.23) * 2 * 1.80 * 2$	2,952000		
	Słupek s3	$(0.18 + 0.23) * 2 * 1.10 * 2$	1,804000		
	Słupek s4	$(0.18 + 0.23) * 2 * 4.1 * 2$	6,724000		
	korekta	0.020000	0,020000		
	(import)Razem =367.890000				
		RAZEM:	367,892400		367,89